

FORM E – PERSONNEL WORK ASSIGNMENT FORM

Cintra, Concesiones de Infraestructuras de Transporte, S.A.

Fernando Redondo, Project Director

- Overall responsibility for the Project.
- Senior communication with TxDOT.
- Business decisions on Facility feasibility.
- Third Party communication.

Diego Marín, Project Manager

- Daily decisions about MDP, MFP.
- Business decisions on Facility feasibility.
- Daily supervision of advisors and consultants.
- Main contact with TxDOT.
- Operation and Maintenance Costing

Ferrovial Agroman, S.A.

Angel Sanchez, Design and Construction Leader

- Daily decisions about MDP in coordination with Project Manager.

- Coordination with Quality Manager.
- Responsibility for design and construction issues.

Zachry Construction Corporation

Richard Klassen, Project Quality Manager

- Lead and Manage Project quality process.
- Coordinate quality management activities with each Firm's Quality Manager.

Klaus M. (Sonny) Brown, Deputy Project Manager (part-time)

- Coordinate local and statewide support through Zachry affiliates.
- Support MDP and MFP activities.
- Support TxDOT public relations program.

Gary Kuhn, Deputy Design and Construction Leader

- Manager for construction cost and scheduling.
- Review phasing and sequencing of near-, mid-, and long-term Facilities.
- Investigate and define subcontractor and supplier requirements.
- Investigate and define material and commodity resources.

Rita L. Phillip, DBE / Civil Rights Compliance Manager

- Monitor compliance with DBE Performance Plan.
- Provide required DBE reporting activities.
- Solicit and encourage additional DBE participation.

Earth Tech, Inc.:

Jiri Filipovic, P.Eng., Engineering Team Leader

- Manager for all planning and engineering.
- Coordination of engineering subconsultants.
- Address construction activity issues.

Edward McFalls, P.E., Environmental Manager

- Support for NEPA process.
- Develop mitigation strategies.
- Track environmental commitments.

Jon Engelke, P.E., Design Quality Manager

- Establish engineering related quality documents.
- Establish Task Specific Quality Managers.
- Perform Quality Assurance.

Ravi Girdhar, P.Eng., Transportation Planning Manager

- Continue planning studies.
- Perform traffic studies.
- Coordinate with T&R engineer.

- Roger Beall, P.E., Corridor Alignment
- Planning and schematic activities.
 - Coordination of schematic and environmental activities.
 - Coordinating co-located and back-office staff.

- Keith Wetzig, P.E., Corridor Alignment
- Schematic activities.
 - Traffic control plan guidelines.
 - Detailed traffic control plan preparation.

- Lorena Echeverria, P.E., Corridor Alignment
- Schematic activities.
 - Roadway design.
 - PS&E Preparation.

- Michael Beckner, P.E., Corridor Alignment
- Hydrologic and hydraulic analysis.
 - Drainage reports.
 - Detailed drainage designs.

- Robbe Brunner, P.E., Corridor Alignment
- Schematic activities.
 - Roadway design.
 - PS&E Preparation.

- Lawrence Kirchner, P.E., Structural Lead
- Schematic activities.
 - Roadway design.
 - PS&E Preparation.

- Karl Schaarschmidt, P.E., Rail Transport
- Rail related studies.
 - Rail planning reports.
 - HSR studies.

- William Stow, Economics / Utilities
- Utility marketing.
 - Utility identification and coordination.
 - Schedule analysis.

PricewaterhouseCoopers, LLP

- Peter Raymond, Financial Team Leader
- Lead and coordinate financial modeling and reporting.
 - Coordinate marketing/pursuit efforts for financial resources.

J.P. Morgan Securities, Inc.

- Don Henderson, Financial Team Support
- Lead in US bond market and rating agency concerns.
 - Assist in marketing/pursuit efforts for financial resources.

Bracewell & Patterson, LLP

- Thomas O. Moore, III, Legal Advisor
- Provide guidance in legal matters.

Pate Engineers, Inc.

- Gerry E. Pate, Engineering Support
- Planning studies
 - Facility identification.
 - Engineering support.

Aguirre & Fields, LP

- Richard Fields, P.E., Structural Support
- Structural recommendations.
 - Structural design.

- Oscar Aguirre, P.E., Structural Support
- Structural recommendations.
 - Structural design.

Rodriguez Transportation Group

Brock Miller, P.E., Feasibility Studies

- Planning Studies.
- Schematic design.

Glenn McVey, P.E., Feasibility Studies

- Coordination with FHWA.

- Planning design.

- Schematic design

T. Scott Bond, P.E., Schematic Support

- Schematic design.

OTHON, Inc.

James Darden, P.E., Engineering Support

- Engineering advisor.

- Coordination of support staff.

Railroad Industries Incorporated

Lee Johnson, Railroad Logistics Advisor

- Rail related studies.

- Rail planning reports.

- UP Coordination.

Southwestern Capital Markets, Inc.

Robert Rodriguez, Financial Team Support

- Assist in research on local financial conditions.
- Assist in marketing/pursuit efforts for local financial resources.

National Corporate Network

Tim McCoy, CADD Support Staff

- Providing support staff as needed.